DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:

Scope:

Date:
QUANTITY UNIT
DESCRIPTION UNIT QUANTITY WASTAGE W/ MANHOU ng;,)rR 2/[351"1‘ gg;ﬁ SUB COST
WASTAGE R
EARTHWORK
EXCAVATION
1 13'-3" Deep Excavation (23890 CF) CY 885 10% 973 1.100 $ 65008 71508 - $§ 715018 69,591
2 12'-9" Deep Excavation (9565 CF) CY 354 10% 390 1.100 $§ 6500[8$ 71508 - $ 71508 27,862
SHORING
3 13'-3" High Shoring SF 6254 10% 6879 0.105 $§ 35008 368|8% - $§ 3.68|8% 25282
4 12'-09" High Shoring SF 3634 10% 3997 0.105 $§ 3500[$ 368]|3%S - $ 3.68| 8 14,689
Note: Shoring is Assumed. If there is inclined
Excavation. Then, Shoring will not be required.

$ 137,424

TOTAL TRADE COST $ 162,161



